

CLARIFICATION/ADDENDUM

MPAKVN Bhopal NIT No. 04/2017-18

CLARIFICATION/ADDENDUM ON THE QUERIES RAISED BY THE BIDDERS REGARDING TENDER DOCUMENT FOR – Engineering, procurement, construction testing, commissioning, trial run and operation & maintenance of water supply project for Industrial Area Jambar Bagri Distt- Vidisha

Response to Pre-Bid Meeting date 28/04/2017

(This document shall be part of Tender Document)

| S.No. | Clause No./Reference | Query/Comments | Response by AKVN Bhopal |
|--------------|---|---|---|
| 1 | Clause No. – 3.9 Chapt. 1.1 scope of work | Please clarify if internal Dia of intake structure is 6M or 7M | Internal Dia 7 M. |
| 2 | Clause No. – 10 of chapt.1 general brief specification & chept. 1.5 brief specification for approach road, barbed wire fencing & boundary wall. | Please clarify we request you to scope of boundary wall (Length) to be constructed for intake and sump well, similarly cross section of boundary may please be provided | As per original bid. |
| 3 | Clause No. chept. 1.5 brief specification for approach road, barbed wire fencing & boundary wall. | Please clarify we have to construct barbed wire fencing or compound wall | Only compound wall is to be constructed. |
| 4 | Clause No. chept. 1.5 brief specification for staff quarters & scope of work serial No. IV | Please clarify – The size of staff quarters ? Staff quarters for no of persons ? Location of staff quarters ? | As per original Bid Two staff quarters of 60 sqm. Plinth area each etc. complete all respect with all allied works. Design & drawing of staff quarters must be approved form engineer incharge before execution. |
| 5 | Clause No. - Sec. 3 – conditions of contract, part-II special condition of contract (SCC) chept. 1.3 | We request you to change the schedule of payments of DI pumping mains raw & clear water pumping main. | As per original Bid |
| 6 | | We request you to make WTP as unconventional instead of conventional this will replace clariflocculator by tube settling tank which is more economical and convenient. | As per original Bid |
| 7 | Letter S&E Engineers Pvt. Ltd. Point 1. | We request change as below :- As the tender for electrical work of 11KV similar work for construction of Road, Boundary wall & water supply | As per original Bid |

| | | | |
|---|--|---|--|
| | Annexure D, Special Eligibility criteria, tender condition | work and integrated road works, water supply works shall not be considered as eligible. | |
| 8 | Letter S&E Engineers Pvt. Ltd. Point 2. Annexure E, Specification A street light. | We request change as below :- please specify wattage of street light. | Please refer work related addendum released on 03/05/2017. |
| 9 | Letter S&E Engineers Pvt. Ltd. Point 3. Annexure I, Annual turn over To be filled in the contractor. | We request change as below :- (a) Financial year as 1617 audit is not done yet and due date is Sep 2017 we suggest that last three years shall be as under. (b) Please specify that in turn over payment received is considered as turn over or billing is considered as turnover. | (a) As per mentioned in NIT/addendum. (b) As per original Bid (Payment receipt) |

Following Addition/Addendum :-

| S.No. | Clause No./Reference | As per original tender | To be read as. | | | | | | | | | | | | | | | | |
|-------|---|---|--|-----------|----------|-------------|---|-----------------|-----------------------------|---------------|---|------|-----------|----------|-------------|---|-----------------|-----------------------------|---------------|
| 1 | Financial & Physical Experience Details | Financial Requirement :- The bidder should have completed either of the below | | | | | | | | | | | | | | | | | |
| | ----“----- | (a) Three similar works each costing not less than the amount equal to 20% of the probable amount of contract during the immediate last 3 financial year | (a) Three similar works each costing not less than the amount equal to 20% of the probable amount of contract during the immediate last 5 financial year | | | | | | | | | | | | | | | | |
| | ----“----- | (b) Two similar works each costing not less than the amount equal to 30% of the probable amount of contract during the immediate last 3 financial year | (b) Two similar works each costing not less than the amount equal to 30% of the probable amount of contract during the immediate last 5 financial year | | | | | | | | | | | | | | | | |
| | ----“----- | (c) One similar works each costing not less than the amount equal to 50% of the probable amount of contract during the immediate last 3 financial year | (c) One similar works each costing not less than the amount equal to 50% of the probable amount of contract during the immediate last 5 financial year | | | | | | | | | | | | | | | | |
| 2 | | Note -1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one year during the immediate last 3 financial year | Note -1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one year during the immediate last 5 financial year | | | | | | | | | | | | | | | | |
| 3 | | As per NIT. Time allowed for construction (including rainy season) – 15 month Details of milestone (Annexure - O) | Time allowed for construction (including rainy season) – 12 month Details of amended milestone (Annexure - O) | | | | | | | | | | | | | | | | |
| | | <table border="1"> <thead> <tr> <th>S. N</th> <th>Milestone</th> <th>Duration</th> <th>Achievement</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>1st</td> <td>Upto 1^{1/2} month</td> <td>Submission of</td> </tr> </tbody> </table> | S. N | Milestone | Duration | Achievement | 1 | 1 st | Upto 1 ^{1/2} month | Submission of | <table border="1"> <thead> <tr> <th>S. N</th> <th>Milestone</th> <th>Duration</th> <th>Achievement</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>1st</td> <td>Upto 1^{1/2} month</td> <td>Submission of</td> </tr> </tbody> </table> | S. N | Milestone | Duration | Achievement | 1 | 1 st | Upto 1 ^{1/2} month | Submission of |
| S. N | Milestone | Duration | Achievement | | | | | | | | | | | | | | | | |
| 1 | 1 st | Upto 1 ^{1/2} month | Submission of | | | | | | | | | | | | | | | | |
| S. N | Milestone | Duration | Achievement | | | | | | | | | | | | | | | | |
| 1 | 1 st | Upto 1 ^{1/2} month | Submission of | | | | | | | | | | | | | | | | |

| | | | | | | | |
|---|-----------------|--|-----------------------------|---|-----------------|--|-----------------------------|
| | | from agreement of work | Design & Drawing | | | from agreement of work | Design & Drawing |
| 2 | 2 nd | Upto 3 months from commencement of work | 10% of the contract amount | 2 | 2 nd | Upto 3 months from commencement of work | 10% of the contract amount |
| 3 | 3 rd | Upto 6 months from commencement of work | 25% of the contract amount | 3 | 3 rd | Upto 5 months from commencement of work | 25% of the contract amount |
| 4 | 4 th | Upto 9 months from commencement of work | 50% of the contract amount | 4 | 4 th | Upto 8 months from commencement of work | 50% of the contract amount |
| 5 | 5 th | Upto 12 months from commencement of work | 75% of the contract amount | 5 | 5 th | Upto 10 months from commencement of work | 75% of the contract amount |
| 6 | 6 th | Upto 15 months from commencement of work | 100% of the contract amount | 6 | 6 th | Upto 12 months from commencement of work | 100% of the contract amount |

**Executive Engineer
MPAKVN Bhopal**