
MP AUDYOGIK KENDRA VIKAS NIGAM BHOPAL 
Tawa Complex, First Floor, Bittan Market, E-5, Arera Colony, Bhopal-462016 

 

Tender Notice Text Display  

Tender No : 16/2017-18 
 

N.I.T. Date : 24.03.2018 

N.I.T. No : 44 of 2017-18,    24.03.2018    
Contractor Class 

: 
MP PWD CIVIL 

 

  

Tender Category : 
Work-Percentage Rate, Open (on B.O.Q.)    

Currency : INR 

Description : Roof Renovation by G.I. Profile sheet of ware house at food park Pipariya, Distt. Hoshangabad 

Report title  : Roof Renovation by G.I. Profile sheet of ware house at food park Pipariya, Distt. Hoshangabad 

No. of Work : 1 
 

Splitting Rule : No Restrictions 

Tender Type : Open    

Basin / Project : Roof Renovation by G.I. Profile sheet of ware 
house at food park Pipariya, Distt. Hoshangabad 

Circle / Division : 
MADHYA 
PRADESH 

 M.P.A.K.V.N. 
Bhopal. 

Officer : S.S.Thenua 
 

Designation : Executive 
Engineer 

Remark : 1
st

 Call     

Tender Notice Text Contents       fufonk lwpuk fgUnh  

OFFICE OF THE MANAGING DIRECTOR 

MP AUDYOGIK KENDRA VIKAS NIGAM BHOPAL 
   

DETAILED NOTICE INVITTING TENDER    

N.I.T. No.               :   44 of 2017-18 dt. 24.03.2018    

 
Online tenders are invited for the following Work on Percentage Rates. The Bid Seals (Hashes) will be 
received online on the portal mpeproc.gov.in on or before 10.04.2018 upto 5:30 p.m. The Tenders will be 
opened in the office of the undersigned as mention tender time schedule (key date) If desired, the 
contractors or their duly authorized representatives may remain present at the time of opening of tender 

S.No. Name of 
District 

Name of Work PAC   
(In Rs.) 

EMD 
(In Rs,) 

Contractor 
Class 

Time allowed 
for 

Construction 
(including / 
excluding 

Rainy Season) 

1. Hoshangabad Roof Renovation by G.I. Profile 
sheet of ware house at food 
park Pipariya, Distt. 
Hoshangabad 

11,29,756/- 23,000/- C Class Civil Two (02) months I/C 
rainy season. 

 

EMD Amount In Rs.:  23,000/- 

 

Fee Structure 

Sr.No. Stage Amount (Rs.) 

1. Tender Purchase -  Online 2360.00 (Non Refundable) including GST. 

 

 

 

 

 

 

http://mpakvn.mpeprocurement.gov.in/


 

 

 

 

Key Dates  

S.No. MP AKVN Bhopal 

Stage 

Start Date & 

Time 

Expiry Date 

& Time 

Envelopes 

1. Release of Tender  24.03.2018 

17:30 

 

- 

 

- 

2. Purchase of Tender Start & End Date 24.03.2018 

17:30 

09.04.2018 

17:30 

 

- 

3. Bid Submission End Date (online) 24.03.2018 

17:30 

10.04.2018 

17:30 

 

4. Bid Submission End Date (Physically) 

i.e. EMD & other documents. 

 

- 

11.04.2018 

17:30 

Envelopes A, B 

5. Open EMD & Technical / PQ Bid 13.04.2018 

10:30 

- Envelopes A, B 

6. Open Financial Bid 19.04.2018 

up to 10:30 

 

- 

Envelopes C 

 

 

1. The bidders shall have to submit their online (Decrypt the bids and re-encrypt the bids) and 
upload the relevant documents from as per key dates. Original EMD instruments & Technical 
documents, Technical staff should reach the office of the Managing Director, Madhya Pradesh 
audyogik Kendra vikas nigam Bhopal First Floor,  Bittan  Market,  E-5,  Arera  Colony,  Bhopal-
462016 M.P.  by 11-04-2018 up to 5.30 p.m. through speed post A.D. or hand delivery Nigam will 
not be responsible for any postal delays.  

 

2. The successful contractor/Firm must get registered in appropriate class in M.P. P.W.D. under 
centralized registration system within 21 (Twenty one) days from issuance of letter of acceptance. 
Failure in compliance of which will lead to the forfeiture of the Earnest Money Deposit. 

3. Tender form can be purchased online only from e-portal http:/mpeproc.gov.in by making online 
payment. The last date of purchase of tender 09-04-2018 up to 5:30 P.M. 

4. The Bid Data should be filled and the Bid Seals (Hashes) of all the envelopes and the documents 
which are to be uploaded by the Bidders should be submitted online upto as per time schedule 
(key Dates) 

5. The Bidders shall have to submit their Bids online (decrypt the bids and re-encrypt the bids) and 
upload the relevant documents from as per time schedule (key Dates).  

6. Bidding documents can also be viewed on Website http:/www.mpakvnbhopal.nic.in however 
for bidding purpose online purchase procedure has to be followed as already mentioned in Note 
No. 3 above. 

7. GST as per applicable. 
8. Other details can be seen in the tender documents. 
 

Executive Engineer 

 
 

 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TENDER DOCUMENT 
 

(CONFIDENTIAL AND NON TRANSFERABLE)  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

IMPO RTANT INSTRUCTION 
1. Please fill in your percentage in figures as well as in words at appropriate place.  
2. Please deposit earnest money separately and not kept in the cover containing 

tender. Earnest money should be so attached that it can be verified before opening 

tender form. Scan copy of earnest money should be uploaded on line .  
3. Please seal the envelope with gum/paste and also by sealing wax. 
4. The physical tender documents of EMD & TECH Bid should be submitted in the 

in office within well in time. Tender received after stipulated time will be 
returned unopened.  

5. Please note that if financial proposal submitted manually bid will be rejected . 
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M.P. AUDYOGIK KENDRA VIKASH NIGAM BHOPAL 
 

(A GOVT. OF MADHYA PRADESH UNDERTAKING – SUBSIDIARY  OF MPSIDC LTD., BHOPAL)  
 
 
 
 
 
 
 
 
 
 
 

NAME OF WORK :  Roof Renovation by G.I. Profile sheet of ware house at 

food park Pipariya, Distt. Hoshangabad 
 

 

 
 
 
 

 

TENDER NOTICE NO:- 44 
 
 
 

   

Dated – 24.03.2018  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Authorized Signatory 
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MP Audyogik Kendra Vikas Nigam Bhopal  

Tawa Complex, First Floor, Bittan Market,  

E-5 Arera Colony Bhopal M.P. 

 

 

Appendix 2.10 
 

Tender Document 
 

For Percentage Rate only 
 

 

Office of the –Managing Director, MPAKVN Bhopal 
 

NIT Number and Date 44 Dt. 24.03.2018 
  

Agreement Number and Date  
  

Name of work Roof Renovation by G.I. Profile sheet of ware 

house at food park Pipariya, Distt. Hoshangabad 

Name of the Contractor  
  

Probable Amount of Contract  
  

(Rs. in Figure) Rs. 11,29,756/- 
  

(Rs. in Words) 
Eleven Lacs Twenty Nine Thousand Seven 

Hundred Fifty Six only. 
  

Contract Amount  
  

(Rs. in Figure) Rs. 11,29,756/- 
  

(Rs. in Words) 
Eleven Lacs Twenty Nine Thousand Seven 

Hundred Fifty Six only. 
  

Stipulated Period of Completion Two (02) Months including rainy season. 
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SECTION 1 
 

Notice Inviting e-Tenders 
 

MP Audyogik Kendra Vikas Nigam Bhopal 
 

Tawa Complex, First Floor, Bittan Market, E-5 Arera Colony Bhopal  
 

 

N.I.T. No. 44 Dated: 24.03.2018 

 

Online percentage rate bids for the following works are invited from registered contractors 
and firms of repute fulfilling registration criteria: 

 

S. 
 Probable District (s) Completion 

Work Amount (Rs. 
 

Period 
No. 

 

 
in lakh) 

 
    

 Roof Renovation by G.I. Profile sheet of 
ware house at food park Pipariya, Distt. 
Hoshangabad 

  2 Months i/c 
 Rs. 11.29 lacs Hoshangabad rainy season 
    

 

1. Interested bidders can view the NIT on website www.mpeproc.gov.in 

 
2. The Bid Document can be purchased only online from 24.03.2018 upto 17:31 to 

09.04.2018 upto 17:30. 
 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 
 
 
 
 
 
 

Executive Engineer 
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Notice Inviting Tender 
 

MP Audyogik Kendra Vikas Nigam Bhopal 
 

Tawa Complex, First Floor, Bittan Market, E-5 Arera Colony Bhopal 
 

 

N.I.T. No. 44 Dated: 24.03.2018 

 

Online percentage rate bids for the following works are invited from registered contractors 

and firms of repute fulfilling registration criteria: 

 

   Probable Earnest 
Cost of 

  
   

Amount Money 
 

Period of    
Bid Category 

S. 
 

District of Deposit Completion 

Name of work Document of 
No. (s) Contract (EMD)   

(In Contractor    
(Rs. in (In     

Rupees) 
 

   
Lakh) Rupees) 

  

      

1 Roof Renovation 

by G.I. Profile 

sheet of ware 

house at food 

park Pipariya, 

Distt. 

Hoshangabad 

Dist- Rs. Rs. Rs. MP PWD Civil 2 Months 

 H.Bad 11.29 lacs 23000 

2,000/- + 360/- 
(GST) = 
2360/-  including 

      rainy 

      season 

       

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the 
website www.mpakvnbhopal.nic.in 

 
2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking. 
 

3. At the time of submission of the Bid the eligible bidder shall be required to: 
 

i) Pay the cost of Bid Document; 
ii) Deposit the Earnest Money; 
iii) Submit a check list; and 
iv) Submit an affidavit. 

 

Details can be seen in the Bid Data Sheet. 

 

4. ELIGIBILITY FOR BIDDERS: 
 

(a) At the time of submission of the Bid the bidder should have valid registration with the 
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders 
who are not registered with the Government of Madhya Pradesh and are eligible for 
registration can also submit their bids after having applied for registration with 
appropriate authority. 
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(b) The bidder would be required to have valid registration at the time of signing of the 
Contract.  

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 
in forfeiture of the earnest money deposit. 

 
5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet. 
 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

 
7. The Bid Document can be purchased only online from 24.03.2018 upto 17:31 to 09.04.2018 

upto 17:30 . Other key dates may be seen in bid data sheet. 

 
8. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 
 
 
 
 

 

Executive Engineer 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 
 

1. Scope of Bid 

 

The detailed description of work, hereinafter referred as „work‟, is given in the Bid Data 

Sheet. 

 

2. General Quality of Work: 

 
The work shall have to be executed in accordance with the technical specifications specified 

in the Bid Data sheet/Contract Data, and shall have to meet high standards of workmanship, 

safety and security of workmen and works. 

 
3. Procedure for Participation in E-Tendering 

 
The procedure for participation in e-tendering is given in the Bid Data Sheet. 

 

4. One bid per bidder 

 

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid 

Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be 

as per the Bid Data Sheet. 

 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If  
he does so, all bids wherein the bidder has participated shall stand disqualified. 

 

5. Cost of Bidding 

 
The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 

 

6. Site visit and Examination of Works 

 
The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain 

for itself on its own responsibility all information that may be necessary for preparing the 

bid and entering into a contract for construction of the work. All costs in this respect shall 

have to be borne by the bidder. 

 

B.  BID DOCUMENTS 
 

7. Content of Bid documents 
 

The Bid Document comprises of the following documents: 
 

1. NIT with all amendments. 
 

2. Instructions to Bidders, Bid Data Sheet with all Annexure 
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3. Conditions of Contract: 
 

i. Part I General Conditions of Contract and the Contract Data with all 
Annexure and 

ii. Part II Special Conditions of Contract. 
 

4. Specifications 
 

5. Drawings 
 

6. Priced Bill of Quantities 
 

7. Technical and Financial Bid 
 

8. Letter of Acceptance 
 

9. Agreement, and 
 

10. Any other document(s), as specified. 

 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in the 

Bid Document. Bidder shall be solely responsible for his failure to do so. 

 
9. Pre-Bid Meeting (where applicable) 

 
Wherever the Bid Data Sheet provides for pre-bid meeting: 

 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change 

in the schedule of pre-bid meeting would be communicated on the website only, and 

intimation to bidders would not be given separately. 

 
9.2  Any prospective bidder may raise his queries and/or seek clarifications in writing before 

or during the pre-bid meeting. The purpose of such meeting is to clarify issues and 

answer questions on any matter that may be raised at that stage. The Employer may, at 

his option, give such clarifications as are felt necessary. 

 
9.3  Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be hosted on 

the website. 
 

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT. 
 

10. Amendment of Bid Documents  
10.1  Before the deadline for submission of bids, the Employer may amend or modify the 

Bid Documents by publication of the same on the website. 
 

10.2  All amendments shall form part of the Bid Document. 

 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 
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C. Preparation of Bid 

 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 

submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to 

be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-

Tenders after signing of the same by the Digital Signature of their authorized representative. 

 
12. Documents comprising the Bid 

 

The bid submitted online by the bidder shall be in the following parts: 

 

Part 1 – This shall be known as Online Envelope A and would apply for all bids .On line 

Envelop A shall contain the following as per details given in the Bid Data Sheet: 

 

i) Registration number or proof of application for registration and organizational 

details in format given in the Bid Data Sheet. 

 
ii) Payment of the cost of Bid Document; 

 
iii) Earnest Money; and 

 
iv) An affidavit duly notarized. 

 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are stipulated 

in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported 

by documents to demonstrate fulfillment of pre-qualification conditions. 

 

Part 3 – This shall be known as Online  Envelope C and would apply to all bids. 

 

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data 

Sheet. 

 

13. Language 

 
The bid as well as all correspondence and documents relating to the bid exchanged by the 

Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English. In such case, 

for the purposes of interpretation of the bid, such translation shall govern. 

 
14. Technical Proposal 

 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 

the Technical Proposal shall comprise of formats and requirements given in the Bid 

Data Sheet. 
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14.2 All the documents/ information enclosed with the Technical Proposal should be self-

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 

earnest money deposit, if any document / information are found false/ fake/ untrue 

before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning 

authority may at his discretion forfeit his performance security/ guarantee, security 

deposit, enlistment deposit and take any other suitable action. 

 

15. Financial Bid 

 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage would 

be arrived at in relation to the probable amount of contract given in NIT. The overall 

percentage rate would apply for all items of work. 

 
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words is found, lower of the two shall be taken as valid and correct. 

 
iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet. 

 
16. Period of Validity of Bids 

 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

“close for biding” as prescribed by the Employer.  

 

17. Earnest Money Deposit (EMD) 

 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amount specified in the Bid Data Sheet. 

 

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial 

bank, issued in favor of the name given in the Bid Data Sheet. The Fixed Deposit 

Receipt shall be valid for six months or more after the last date of receipt of bids. 

However, other form(s) of EMD may be allowed by the Employer by mentioning it 

in the Bid Data Sheet. 

 
17.3   Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

 

17.4  EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid. 

 
17.5 EMD of the successful Bidder will be discharged when the Bidder has Signed the 

Agreement after furnishing the required Performance Security. 
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17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 

 

D. Submission of Bid 

 
18. The bidder is required to submit online bid duly signed digitally, and Envelop „A‟ in 

physical form also at the place prescribed in the Bid Data Sheet. 

 

E. Opening and Evaluation of Bid 
 

19. Procedure 

 

19.1  Envelope „A‟ shall be opened first online at t he time and date notified and its 

contents shall be checked. In cases where Envelop „A‟ does not contain all requisite 

documents, such bid shall be treated as non-responsive, and Envelop B and/or C of 

such bid shall not be opened. 

 

19.2  Wherever Envelop „B‟ (Technical Bid) is required to be submitted, the same shall 

be opened online at the time and date notified. The bidder shall have freedom to 

witness opening of the Envelop „B‟. Envelop „C‟ (Financial Bid) of bidders who are 

not qualified in Technical Bid (Envelop „B‟) shall not be opened. 

 

19.3  Envelope „C‟ (Financial Bid) shall be opened online at the time and date notified. 

The bidder shall have freedom to witness opening of the Envelop „C‟. 

 

19.4  After opening Envelop „C‟ all responsive bids shall be compared to determine the 

lowest evaluated bid. 

 

19.5  The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all the bids at any time prior to contract award, without incurring 

any liability. In all such cases reasons shall be recorded. 

 

19.6  The Employer reserves the right of accepting the bid for the whole work or for a 

distinct part of it. 

 

20. Confidentiality 

 

20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially 

concerned with such process until final decision on the bid. 

 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of his bid. 
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F. Award of Contract 
 

21. Award of Contract 

 

The Employer shall notify the successful bidder by issuing a „Letter of Acceptance‟ (LOA) 

that his bid has been accepted. 
 

 

22. Performance Security 

 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 

furnish performance security of the amount in the form and for the duration, etc. as 

specified in the Bid Data Sheet. 

 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and 

shall be in the form and for the duration, etc. similar to Performance Security. 

 
23. Signing of Contract Agreement 

 

23.1 The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign the contract agreement within 15 days of 

issue of LOA. 

 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement 

of work. No separate work order shall be issued by the Employer to the contractor 

for commencement of work. 

 

23.3 In the event of failure of the successful bidder to submit Performance Security and 

Additional Performance Security, if any or sign the Contract Agreement, his EMD 

shall stand forfeited without prejudice to the right of the employer for taking any 

other action against the bidder. 

 

24. Corrupt Practices 

 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 
 

 

i. may reject the bid for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for the Contract; and 

 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 

time, to participate in bids, if it at any time determines that the bidder has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for, or in executing, a contract. 
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For the purposes of this provision, the terms set forth above are defined as follows: 

 

a. “corrupt practice” means the offering, giving, rece iving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 

 

b. “fraudulent practice” means any act or omission, in cluding a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

 
c. “coercive practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 

 
d. “collusive practice” means an arrangement between two or more parties designed 

to achieve an improper purpose, including influencing improperly the actions of 

another party. 
 

 

[End of ITB] 
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   BID DATA SHEET    
         

General         
        

Sr. No.  Particulars  Data    
      

1 Office Inviting Tender  MP Audhyogik Kendra Vikas Nigam Bhopal  

       

2 NIT No.   44 dt. 24.03.2018  
        

3 Date of NIT   24.03.2018    
         

4 Bid document download  24.03.2018  17.31 onwards  

 available from date & time      
        

5 Website link   http://www.mpeproc.gov.in    
         

Section 1 – NIT        
       

NIT  Particulars  Data    
         

Clause         
         

Reference         
      

2 Portal Fees   As notified in E-Tendering Web site  
       

3 Cost of Bid Document  Rs. 2360.00 including GST   
         

 Cost of    Bid Document  Online    

 Payable at       

 Cost  of  Bid  Document  In  Managing Director, MPAKVN Bhopal  

 favour of       

4 Affidavit format   Annexure B    
       

5 Pre-qualifications required  NA    
        

 If Yes, details   Annexure C    
        

6 Special Eligibility   No    
        

 If Yes, details   Annexure D    
        

7 Key Dates   Annexure A    
         

Section 2 – ITB        
       

Clause  Particulars  Data    

Reference         
        

1 Name of work   
Roof Renovation by G.I. Profile sheet of ware 

house at food park Pipariya, Distt. 

Hoshangabad 

 
      

      

      
        

2 Specifications   Annexure - E    

       

3 Procedure for participation in  Annexure - F    

 e-tendering       

      15 



BID DATA SHEET 

 

Clause Particulars  Data 

Reference     
     

4 Whether Joint   Venture is No 
 allowed    
    

9 Pre bid meeting to be held  NO 
    

12 Envelope –A Containing  At  the  office  of  the  Managing  Director, 
    

MPAKVN Bhopal  (i)  Registration number or proof 
  

 of application for  

 registration and  

 organizational details as per  

 Annexure H   

 (ii)  Cost of Bid Document   
     

 (iii)  EMD    
   

 (iv) An affidavit duly notarized  

 as per Annexure – B should   

 reach in physical form   

14 Envelope-B Technical Proposal Annexure – 1 and 
    Annexure – I (Format I-1 to I-5) 
    

15 Envelope-C Financial Bid  Annexure- J (Submit only online) 
   

 Materials  to  be  issued  by  the NIL 
 department    

16 Period of Validity of Bid  120 Days 
    

17 Earnest Money Deposit  Rs. 23000.00 
    

 Forms    of Earnest    Money (i) FDR 

 Deposit   (ii) Demand draft of scheduled commercial bank 

 EMD valid for a period of  180 Days 
   

 FDR must be drawn in favour of Managing Director, MPAKVN Bhopal 
    

21 Letter of Acceptance (LoA)  Annexure – L 
    

22 Amount of Performance  YES 
 Security    

 

Additional Performance 
Security if any  

 

Yes, Equal to an amount arrived at, by multiplying 
the contract amount with difference of percentage 
between percent rates (below/minus) of successful 
bid and fifteen percent (below/minus). Considering 
bid rates less than fifteen percent below PAC to be 
unworkable and shall required additional 
performance security (guarantee) 

 Performance security in the  Annexure – M 
 format    

 Performance Security in favour Managing Director, MPAKVN Bhopal 
 of    
   

 Performance security valid up 
Valid Contract period one years i/c  defect liability 
period plus 

 to    
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          A n n e x u r e  – A 

         

(See clause 1, 7 of Section 1 – NIT) 

 

 

 

S.No. MP AKVN Bhopal 

Stage 

Start Date & 

Time 

Expiry Date 

& Time 

Envelopes 

1. Release of Tender  24.03.2018 

17:30 

 

- 

 

- 

2. Purchase of Tender Start & End Date 24.03.2018 

17:30 

09.04.2018 

17:30 

 

- 

3. Bid Submission End Date (online) 24.03.2018 

17:30 

10.04.2018 

17:30 

 

4. Bid Submission End Date (Physically) 

i.e. EMD & other documents. 

 

- 

11.04.2018 

17:30 

Envelopes A, B 

5. Open EMD & Technical / PQ Bid 13.04.2018 

10:30 

- Envelopes A, B 

6. Open Financial Bid 19.04.2018 

up to 10:30 

 

- 

Envelopes C 

 

The last date for submission of physical Envelop A and B is 11.04.2018 upto 5:00 
pm No price bid should be submitted manually otherwise Bid will be rejected. 

 

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid document 

and affidavit, technical bid shall be submitted by the bidder so as to reach the office as prescribed 

in Bid Data Sheet, at least one calendar day before specified start time and date in key dates for 

opening of technical proposal as per Key dates in Bid Data Sheet. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

17 



Annexure – B 
 

(See clause 3 of Section 1 ï NIT)   
|| AFFIDAVIT || 

(To be Contained in Envelope A) 

(On Non Judicial Stamp of Rs. 50) 

 

I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of the 
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath and 
state that: 

 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 
support of the following information in bid documents which are being submitted in response to 
notice inviting e-tender No. ______________ 

 

for__________________________ (name of work) dated __________________ issued by 
the ________________ (name of the department). 

 

I/we am/ are fully responsible for the correctness of following self-certified information/ 
documents and certificates: 

 

1. That the self-certified information given in the bid document is fully true and authentic. 
 

2. That: 
 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document 
and other relevant documents provided by the Bank are authentic. 

 
b. Information regarding financial qualification and annual turnover is correct. 

 
c. Information regarding various technical qualifications is correct. 

 
3. No close relative of the undersigned and our firm/company is working in the department.  

OR 
Following close relatives are working in the department: 

 

Name ____________________ Post _________________ Present Posting _____________ 
 

 

Signature with Seal of the Deponent (bidder) 

 

I/ We, ____________ above deponent do hereby certify that the facts mentioned in above 
paras 1 to 4 are correct to the best of my knowledge and belief. 

 

Verified today _______________ (dated) at ________________ (place). 
 

 

Signature with Seal of the Deponent (bidder) 

 

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of 
the bid. 
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Annexure – C 
 

(See clause 5 of Section 1 -NIT  ) 

 

PRE- QUALIFICATIONS CRITERIA 
 

The bidder should have: 
 

A. Financial 
 

i. experience of having successfully executed similar nature of work (boundary wall work) : 

 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; 
 

or 
 

b) two similar works, each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 3 financial years; 
 

or 
 

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial years; 

 
ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 3 financial years. 

 
iii. Executed similar items of work in any one financial year during the last 3 financial 

years, which should not be less than the minimum, physical requirement, if any, fixed 

for the work. 

 
iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, Not less 

than PAC , which shall be worked out as given in format I-2 of Annexure I. 

 

Note: Financial year means 2014 -2015, 2015 – 2016 & 2016 – 2017. 
 

B. Physical 
 

Physical qualifications for the work shall be as below 
 

S. No. Particulars Quantity Period 
 

    

 Physical qualification required No  
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Annexure – D  
(See clause 6 of Section 1 -NIT  ) 

 

 

SPECIAL ELIGIBILITY CRITERIA  
(Not Applicable) 

 

 

No Special Eligibility Criteria are required. 
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ANNEXURE - E  

(See clause 2 of Section 2 âITB & Clause 10 of GCC ) 

 

Specifications 
 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by 

the Employer /PWD/MPSEB shall form part of the technical specifications of this work. 
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Annexure -F 
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 

 

1. Registration of Bidders on e-Tendering System: 

 

All the PWD registered bidders are already registered on the new e-procurement portal 

https://www.mpeproc.gov.in. The user id will be the contractor ID provided to them from MP 
 

Online. The password for the new portal has been sent to the bidders registered email ID. for 

more details may contact M/s. Tata Consultancy Services Corporate Block, 5
th

 floor, DB City 

BHOPAL-462011 email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone numbers are 

available on website. 

 

2. Digital Certificate: 

 

The bids submitted online should be signed electronically with a Class III Digital Certificate to 

establish the identity of the bidder submitting the bid online. The bidders may obtain Class III 

Digital Certificate issued by an approved Certifying Authority authorized by the Controller of 

Certifying Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the receipt of the 

required documents, a Digital Certificate can be issued. For details please visit cca.gov.in. 

 
Note: 

 

i. It may take upto 7 working days for issuance of Class III Digital Certificate; hence the 

bidders are advised to obtain the certificate at the earliest. Those bidders who already have 

valid Class III Digital Certificate need not obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application From required to be 

submitted for the issuance of Digital Certificate from 
 

CCA. GOV. I N 

 

ii. Bids can be submitted till bid submission end date. Bidder will require digital signature 

while bid submission. 

 

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 

Company / Public Limited Company and used for online biding will be considered as 

equivalent to a no-objection certificate / power of attorney to that user. 

 

In case of Partnership firm, majority of the partners have to authorize a specific individual 

through Authority Letter signed by majority of the partners of the firm. 

 

In case of Private Limited Company, Public Limited Company, the Managing Director has to 

authorize a specific individual through Authority Letter. Unless the certificate is revoked, it will 

be assumed to represent adequate authority of the specific individual to bid on behalf of the 

organization for online bids as per information Technology Act 2000. This Authorized 
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User will be required to obtain a Digital Certificate. The Digital Signature executed through 

the use of Digital Certificate of this Authorized User will be binding on the firm. It shall be 

the responsibility of Management / Partners of the concerned firm to inform the Certifying 

Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the 

new Authorized User. 

 

3. Set Up of Bidder’s Computer System: 

 

In order for a bidder to operate on the e-tendering System, the Computer System of the 

bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, 

etc. The details are available at https://www.mpeproc.gov.in 

 

4. Key Dates: 

 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their 

side for tasks and responsibilities to participate in the bid, as all the stages of each bid are 

locked before the start time and date and after the end time and date for the relevant stage of 

the bid as set by the Department. 

 

5. Preparation and Submission of Bids 

 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and 

submit Bid of all the envelopes and documents related to the Bid required to be uploaded as 

per the time schedule mentioned in the key dates of the Notice inviting e-Tenders after 

signing of the same by the Digital Signature of their authorized representative. 

 

6. Purchase of Bid Document 

 

For purchasing of the bid document bidders have to pay Service Charge online ONLY 

which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned in the 

Detailed NIT. The Bid Document shall be available for purchase to concerned eligible 

bidders immediately after online release of the bids and upto scheduled time and date as set 

in the key dates. 

 

The payment for the cost of bid document shall be made online through Debit/Credit card, 

Net banking or NEFT Challan through the payment gateway provided on the portal. 

 

7. Withdrawal, Substitution and Modification of Bids 
 

Bidder can withdraw and modify the bid till Bid submission end date. 
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Annexure -G 

(See clause 4 of section 2-ITB) 

 

 

JOINT VENTURE (J.V.) NOT ALLOWED 
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Annexure -H 
(See clause 12 of section 2-ITB & clause 4 of GCC) 

 

ORGANIZATIONAL DETAILS 
 

(To be Contained in Envelope-A)  
 

S.  
Particulars Details 

 

No. 
  

    

 Registration  number  issued  by  Centralized   (If  applicable,  scanned  copy  of 

1 Registration System of Govt. of M.P. of Proof application  for  registration  to  be 
 of application for registration. uploaded)  
    

 Valid  Registration  of  bidder  in  appropriate Registration   No.………….. Date 

2 class through Centralized Registration of Govt. …………….   (Scanned   copy of 
 of M.P.  Registration to be uploaded) 
     

3 
Name  of Organization/Individual/Proprietary   
Firm/ Partnership Firm 

  

   
    

 Entity of Organization   

4 
Individual/Proprietary  Firm/Partnership  Firm   
(Registered under  Partnership  Act)/Limited   

 Company  (Registered  under  the  Companies   

 Act-1956)/Corporation/Joint Venture   
    

5 Address of Communication   
    

6 Telephone Number with STD Code   
    

7 Fax Number with STD Code   
    

8 Mobile Number   
    

9 E-mail Address for all communications   
 

 Details of Authorized Representative 
  

10 Name 
  

11 Designation 
  

12 Postal Address 
  

13 Telephone Number with STD Code 
  

14 Fax Number with STD Code 
  

15 Mobile Number 
  

16 E-mail Address  

 

Note: In case of partnership firm and limited company certified copy of partnership deed/Articles 

of Association and Memorandum of Association along with registration certificate of the 

company shall have to be enclosed. 

 

Signature of Bidder with Seal 

 

Date: …………………….. 
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Annexure -I 
(See clause 14 of section 2 -ITB) 

 

 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 
 

(Not Applicable) 
 

 

S. No. Particulars Details to be submitted 
   

1 Experience – Financial & Physical Annexure –I (Format: 1-1) 
   

2 Annual Turnover Annexure –I (Format: 1-2) 
   

3 List of technical personnel for the key Annexure –I (Format: 1-3) 
 positions  
   

4 List  of  Key  equipments/machines  for Annexure –I (Format: 1-4) 

 quality control labs  
   

5 List  of  Key  equipments/machines  for Annexure –I (Format: 1-5) 
 construction work  
   

 

 

Note: 

 

1. Technical Proposal should be uploaded duly page numbered and indexed. 
 

2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure –I (Format: I-1)  
(See clause 14 of section 2 -ITB) 

 

 

FIINANCIAL & PHYSICAL EXPERIENCE DETAILS  
 

 

 

A. Financial Requirement: 
 

The bidder should have completed either of the below: 
 

a) three similar works each costing not less than the amount equal to 20% of the probable 
amount of contract during the last 3 financial years; or 

 
b) two similar works each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 3 financial years; or 

 
c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial years; 

 

To be filled in by the contractor: 

 

i. Details of successfully completed similar works shall be furnished in the following 
format. 

 
ii. Certificate duly signed by the employer shall also be enclosed for each completed 

similar work. 
 

Agreement Name of Date of Date of Amount  of Employer‟s Name 

Number & Year work  Work Order Completion Contract and Address 

         

         

         

         

 

Existing commitments – (Value of ‘C’ for Bid Capaci ty formula) 
 

Agreement Name  of Date of Date of Amount Amountof Employer‟s 
Number & work Work  Completion of balance work Nameand 

Year  Order    Contract  Address 
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B. Physical Requirement: 

 

Execution of similar items of work in any one financial year during the last 3 financial years 
should not be less than the minimum physical requirement fixed for the work.  

Actual Quantity Executed 
.
 Particulars (To be filled in by the contractor ) No. 

 
Year-1 Year-2 Year-3 

 

Physical qualification required No  
 

Note: 

 

1. Certificate duly singed by the employer shall be enclosed for the actual quantity 
executed in any year during the last 3 financial years. 

 
2. Similar works: Electrical work 
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Annexure –I (Format: I-2)  
(See clause 14 of section 2 -ITB) 

 

ANNUAL TURN OVER  

(NOT APPLICABLE) 

 

 

Requirement: 

 

Average annual construction turnover on the construction works not less than 50% of the probable 
amount of contract during the last 3 financial years; 

 

To be filled in by the contractor: 
 

Financial Year Payments received for contracts in progress of completed 
    

1. 2014 – 2015  

2. 2015 – 2016  

3. 2016 - 2017  

 

Note: 
 

i. Annual turnover of construction should be certified by the Chartered Accountant. 

 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 

 

Bid Capacity 

 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to 

be evaluated further for bid capacity as under: 
Bid Capacity = (1.5 A X B) – C 

 

Where 

 

A= 

 

Maximum value of civil engineering works executed in any one year during the last five 
year (10% weightage per year shall be given to bring the value of work executed at present 
price level) 

 

B= 

 

Proposed contract period in years. 

 

C= 

 

Amount of work in hand at present. 
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Annexure –I (Format: I-3)  
(See clause 14 of section 2 âITB & Clause 6 of GCC) 

 

 

List of Technical Personnel for the Key Positions  
(Not Applicable) 

 

 

  Minimum requirement   Available with the bidder  
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   Annexure –I (Format: I-4) 
   (See clause 14 of section 2 -ITB) 

 List of Key Equipments/Machines for Quality Control Labs   
 (Not Applicable)    

    

 Minimum requirement  Available with the bidder  

S. No. Name of Equipment/ Machinery Quantity 
Name of Equipment/ 

Quantity 
Machinery       

 
a)  
b)  
c)  
d)  
e)  
f)  
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Annexure –I (Format: I-5) 
(See clause 14 of section 2 -ITB) 

 

List of Key Equipments/Machines for Construction Work  
(Not Applicable) 

 

 

 Minimum requirement  Available with the bidder 
     

S. 
Name of Equipment/ Machinery Quantity 

Name of Equipment/ 
Quantity 

No. Machinery    
     

1     
     

2     
     

3     
     

4     
     

5     
     

6     
     

7     
     

8     
     

19     
     

10     
     

10     
     

12     
     

13     
     

14     
     

15     
     

16     
     

17     
     

18     
     

19     
     

20     
     

 
 
 
 
 
 
 
 
 
 

 

32 



Annexure – J  
(See clause 14 of section 2 –ITB) 

 

FINANCIAL BID 
(To Be Contained in Envelope-C) 

 

NAME OF WORK ………………………………………………. 
 

I/We hereby bid for the execution of above work within the time specified at the rate (in 

figures) …………………. (in words) ……………………………..percent below/above or at par  
based on the Bill of Quantities and item wise rates given therein all respects and in accordance 
with the specifications, designs, drawings and instructions in writing in all respect in accordance 
with such conditions so far as applicable. I/We have visited the site of work and am/are fully aware 
of all the difficulties and conditions likely to affect the carrying out the work. I/We have fully 
acquainted myself/ourselves about the conditions in regard to accessibility of site and 
quarries/kilns, nature and the extent of ground, working conditions including stacking of materials, 
installation of tools and plant conditions effecting accommodation and movement of labour etc. 
required for the satisfactory execution of contract. 

 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or default thereof 
to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of 
money mentioned in the said conditions. 

 

Note: 

 

i Only one rate of percentage above or below or at par based on the Bill of Quantities and 
item wise rates given therein shall be quoted.  

iii . Percentage shall be quoted in figures as well as in words. If any difference in figures and words 

is found lower of the two shall be taken as valid and correct rate.If the bidder is not ready to 

accept such valid and correct rate and declines to furnish performance security and 

sign the agreement his earnest deposit shall be forfeited.  
iv. In case of the percentage äaboveå or äbelowå is not given by a bidder his bid shall be 

treated as non responsive.  
v. All duties, taxes and other levies payable by the bidder shall be included in the percentage 

quoted by the bidder. 
 

 

Signature of Bidder 
 

 

Name of Bidder 

 

The  above  bid is hereby accepted by mean on behalf of MPAKVN (I)  Ltd.,  Indore  dated the 
 

……………………. day of ……………………….. 20………………………………………… 

 

Signature of Officer by whom accepted. 

 

…………………………………………………………… 
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Annexure – K 
(See clause 15 of Section 2 -ITB ) 

 

 

NO MATERIALS WILL BE ISSUED BY THE DEPARTMENT 
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Annexure - L 
(See clause 21 of Section 2 -ITB ) 

 

LETTER OF ACCEPTANCE (LOA) 
 

No. _______________ Dated: __________ 

 

To 
 

M/s ___________________________ 
(Name and address of the contractor) 

 

Subject: ___________________________________ 
(Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

 

Your bid for the work mentioned above has been accepted on behalf of the M.D., MPAKVN  
Bhopal at your bided percentage _____ below/above or at par the Bill of Quantities and item wise 

rates given therein. 

 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

 

a. The performance security/performance guarantee of Rs. _______________ (in figures) 

(Rupees _______________________________________________ in words only). 

 

The performance security shall be in the shape of term deposit receipt/bank guarantee of 

any nationalized/scheduled commercial bank valid up to three months after the expiry of 

defects liability period. 

 
b. Sign the contract agreement. 

 

Please note that the time allowed for carrying out the work as entered in the bid is _______ 

months including/excluding rainy season, shall be reckoned from the date of signing the contract 

agreement. 

 

Signing the contract agreement shall be reckoned as intimation to commencement of work and 

no separate letter for commencement of work is required. Therefore, after signing of the 

agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and 

necessary instructions to start the work. 
 

 

Yours faithfully, 
 
 

 

Chief General Manager 
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Annexure – M  
(See clause 22 of section 2 –ITB) 

 

PERFORMANCE SECURITY 
 

 

To 

 

-------------------------------- (Name of Employer) 
-------------------------------- 

-------------------------------- (address of employer) 
-------------------------------- 

 

WHEREAS _____________________ [name and address of Contractor)  
(Hereinafter called “the Contractor”) has undertake n, in pursuance of Letter of Acceptance No.__________ 

dated ____________ to execute _____________[name of Contract and brief description of Works] 

(hereinafter called "the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 

with his obligation in accordance with the contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of ___________ [amount of guarantee]* ______________ (in words), such sum 

being payable in the types and proportions of currencies in which the contract Price is payable, and we 

undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of _________________[amount of guarantee] as aforesaid without your needing to prove 

or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract of 

the Works to be performed there under or of any of the Contract documents which may be made between 

you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

Our liability under this Bank Guarantee shall not exceed Rs. .......................( Rs. ......................only) &  
we further declare that this Bank Guarantee will be valid from .................to ....................... and we declare  
that this Bank Guarantee will be renewed automatically; (Only upto actual work completion period + defect 

liability period + 3 month) we undertake to renew this Bank Guarantee on our own till the matter is settled 

& fully discharged by the MD, MPAKVN Bhopal. The liability of the importer shall not be discharged in 

any account without the consent of the MD MPAKVN Bhopal in writing. 
 

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability  
Period. 

 

Signature, Name and Seal of the guarantor _________________________________________ 

 

Name of Bank _______________________________________________________________ 

 

Address_____________________________________________________________________ 
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Phone No., Fax No., E-mail Address, of Signing Authority ____________________________ 

 

Date _______________________________________________________________________ 
 

 

An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the 

Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 
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SECTION 3 
 

Conditions of Contract 
Part – I General Conditions of Contract (GCC) 

 

Table of Clauses of GCC 

Clause Particulars  Clause Particulars 
No.   No.  

 A. General  21 Payments for Variations and/ or Extra 
    Quantities 
     

1 Definitions  22 No compensation for alterations in or 
    restriction of work to be carried out. 
    

2 Interpretations and Documents 23 No Interest Payable 
     

3 Language and Law  24 Recovery from Contractors 
     

4 Communications  25 Tax 
     

5 Subcontracting  26 Check Measurements 
     

6 Personnel  27 Termination by Engineer-in-Charge 
     

7 Force Majeure  28 Payment upon Termination 
     

8 Contractor‟s Risks  29 Performance Security 
    

9 Liability For Accidents to Person 30 Security Deposit 

10 Contractor to Construct the 31 Price Adjustment 
 Works    
     

11 Discoveries  32 Mobilization and Construction 
    Machinery Advance 

12 Dispute Resolution system 33 Secured Advance 
     

 B. Time Control  34 Payment Certificates 
     

13 Programme   E. Finishing the Contract 
     

14 Extension of Time  35 Completion Certificate 
     

15 Compensation for Delay  36 Final Account 
    

16 Contractor‟s quoted percentage  F. Other Conditions of Contract 
     

 C. Quality Control  37 Currencies 
     

17 Tests  38 Labour 
    

18 Correction of Defects noticed 39 Compliance with Labour Regulations 
 during the Defect Liability   

 Period    

 D. Cost Control  40 Audit and Technical Examination 
    

19 Variations –  Change in Original 41 Death or Permanent Invalidity of 
 Specifications, Designs,  Contractor 
 Drawings etc.    
     

20 Extra Items  42 Jurisdiction 
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A. General 

 

1. DEFINITIONS 
 

1.1 Bill of quantities means the priced and completed bill of quantities forming part of the Bid. 

 

1.2 Chief Engineer: means Chief Engineer of the MPTRIFAC, Ltd., Bhopal. 

 

1.3 Completion: means completion of the work as certified by the Engineer-in-charge, 
accordance with the provision of agreement. 

 

1.4 Contract: means the contract between the Employer and the Contractor to execute, 
complete and/or maintain the work. Agreement is synonym of Contract and carries the 
same meaning wherever used. 

 

1.5 Contract Data: means the documents and other information which comprise of the contract. 

 

1.6 Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 

 

1.7 Contractor's bid: means the completed bid document submitted by the Contractor to 
the Employer. 

 

1.8 Contract amount: means the amount of contract work out on the basis of accepted bid. 

 

1.9 Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply completion 
of work or any component thereof. 

 

1.10 Day: means the calendar day 

 

1.11 Defect: means any part of the work not completed in accordance with the specifications  

included in the contract. 

 

1.12 Department: MPAKVN Bhopal, which adopts this document. 

 

1.13 Drawing: means drawings including calculations and other information provided or 
approved by Engineer-in-charge. 

 

1.14 Employer: means the party as define in the contract data, who employs the contractor to 

carry out the work. The employer may delegate any or all functions to a person or body 
nominated by him for specified functions. The word employer/ Government /Department 
wherever used denote the employer. 

 

1.15 Engineer: means the person named in the contract data. 

 

1.16 Engineer in charge: means the person named in the contract data. 

 

1.17 Equipment: means the Contractor's machinery and vehicles brought temporarily to the site for 
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execution of work. 
 

1.18 Government: means Government of Madhya Pradesh. 

 

1.19 In Writing: means communicated in written form and delivered against receipt. 

 

1.20 Material: means all supplies, including consumables, used by the contractor for the 
incorporation in the work. 

 

1.21 Superintending Engineer: NA 

 

1.22 Stipulated period of completion: means the period in which the contractor is required to 

complete the work. The stipulated period is specified in the contract data. 

 

1.23 Specification: means the specification of the work included in the contract and any 

modification or addition made or approved by the Engineer-in-charge. 
 

1.24 Start Date: means the date of signing of agreement for the work. 

 

1.25 Sub contractor: means a person or corporate body who has a contract with the contractor, 
duly authorized to carry out a part of construction work under the contract. 

 

1.26 Temporary work: means work, design, constructed, installed and removed by the 
contractor that are needed for construction or installation of the work. 

 

1.27 Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning wherever 

used. 

 

1.28 Variation: means any change in the work which is instructed or approved as variation 
under the contract. 

 

1.29 Work: The expression “work” or “works” where used in these conditions shall unless there 

be something either in the subject or context repugnant to such construction be construed 
and taken to mean the work by virtue of contract, contracted to be executed, whether 
temporary or permanent and whether original, altered, substituted or additional. 

 

2. INTERPRETATIONS AND DOCUMENTS 
 

2.1Interpretations 

 

In all the contract, except where the context requires or otherwise; 
 

a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa 
c. Provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing.  
d. “written” or “in writing” means hand-written, type- written, printed or electronically 

made, and resulting in a permanent record. 
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2.2 Documents Forming Part of Contract: 

 

1. NIT with all amendments 
 

2. Instructions to Bidders (ITF, Bid Data Sheet with all Annexures) 
 

3. Conditions of Contract: 
 

i. Part I General Conditions of Contract and Contract Data; with all annexure  
ii. Part II Special Conditions of Contract.  

4. Specifications  
5. Drawings  
6. Bill of Quantities  
7. Technical and Financial Bid  
8. Agreement 

 
9. Any other document(s), as specified. 

 

3. Language and Law 

 
The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

 

4. Communications  
All certificates, notice or instruction to be given to the Contractor by the 
Employer/Engineer shall be sent to the address or contact details given by Contractor in 
[Annexure H of ITB]. The address and contact details communication with the 
Employer/Engineer shall be as per the details given in the Contract Data. Communication 
between parties that are referred to in the conditions shall be in  
writing. The notice sent by facsimile (fax) or other electronic (email) shall also be effective 
on confirmation of the transmission. The notice sent by registered post or speed post shall 
be effective on delivery or at the expiry of the normal delivery period as undertaken by the 
postal service. In case of any change in address for communication, the same shall be 
immediately notified to Engineer-in-Charge. 

 

5. Subcontracting 

 

Sub Contracting shall be permitted for contracts of value more than amount in the Contract 
Data with following conditions. 

 

a. The Contractor may subcontract up to 25 percent of the contract price with approval of 
the Employer in writing, but will not assign the subcontracting shall not alter the 
Contractor's obligations. 

 
b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor 

ii. The purchase of materials to be incorporated in the works. 
iii. Hiring of plant & machinery. 

 
c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GOV. MP. 
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Personnel 
 

 

6.1 The Contractor shall employ for the construction work and routine maintenance the 
technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. 
If the Contractor fails to deploy required number of technical staff, recovery as 
specified in the Contract Data will be made from the contractor. 

 

6.2 If the Engineer asks the Contractor to remove a person who is a member of 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 
the person leaves the site within three days and has not further connection with the 
works in the contract. 

 

7. Force Majeure 
 

7.1 The term “Force Majeure” means an exceptional e vent or circumstance: 
 

(a) Which is beyond a Party‟s control, 
 

(b) Which such Party could not reasonably have provided against before entering into 
the Contract, 

 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 

and 
 

(d) Which is not substantially attributable to the other Party. 
 

Force Majeure may include, but is not limited to, exceptional events or circumstances of 

the kind listed below, so long as conditions (a) to (d) above are satisfied: 

 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

 
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor‟s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 

 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor‟s Personnel, 

 
(iv) Munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor‟s use of such 
munitions, explosives, radiation or radio-activity, and 

 
(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

 

7.2 In the event of either party being rendered unable by force majeure to perform any 
duty or discharge any responsibility arising out of the contract, the relative 
obligation of the party affected by such force majeure shall upon notification to the 
other party be suspended for the period during which force majeure event lasts. The 
cost and loss sustained by either party shall be borne by respective parties. 
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7.3 For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply, it is clarified 
that this sub clause shall not give eligibility for price adjustment to contracts which 
are otherwise not subject to the benefit of price adjustment clause. 

 

7.4 The time for performance of the relative obligation suspended by the force majeure 
shall stand extended by the period for which such clause lasts. Should the delay 
caused by force majeure exceed twelve months, the parties to the contract shall be at 
liberty to foreclose the contract after holding mutual discussions. 

 

8. Contractor’s Risks 

 
8.1All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor. 

 

8.2All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall 

be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by department. 

 

9. Liability for Accidents to Person 

 
The contractor shall be deemed to have indemnified and saved harmless Government 
against all action, suits, claims, demands, costs etc. arising connection with injuries suffered 
by any persons employed by the contractor or his subcontractor for the works whether 
under the General law or under workman‟s compensation Act, or any other statute in force 
at the time of dealing with question of the liability of employees for the injuries suffered by 
employees and to have taken steps properly to ensure against any claim there under. 

 

10. Contractor to Construct the Works 

 
10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 

 
10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 
instructions and requirement of the Engineer-in-Charge. 

 
10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 
generally of all means used for the fulfillment of this contract whether such means 
may or may not be approved or recommended by the Engineer. 

 

11. Discoveries 

 
Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 
such discoveries and carry out the Engineer‟s instructions for dealing with them. 
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12. Dispute Resolution System 

 
12.1 No dispute can be raised except before the Competent Authority as defined in Contract 

Data in writing giving full description and grounds of dispute. It is clarified that 
merely recording protest while accepting measurement and/or payment shall not be 
taken as raising a dispute. 

 
12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 

expiry of 45 days of its first occurrence shall not be entertained and the Employer 
shall not be liable for claims arising out of such dispute. 

 

12.3   The Competent Authority shall decide the matter within 45 days. 

 
12.4 Appeal against the order of the Competent Authority can be preferred within 30 days 

to the Appellate Authority as defined in the Contract data. The Appellate Authority 
shall decide the dispute within 45 days. 

 
12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983. 

 
12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 

 

B. Time Control 
 

13. Programme 

 
13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 
order and timing for all the activities for the construction of works. 

 
13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution. 
The contractor shall submit the list of equipment and machinery being brought to 
site, the list of key personnel being deployed, the list of machinery/equipment being 
placed in field laboratory and the location of field laboratory along with the 
Programme. 

 
13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 
the remaining Works, including any changes to the sequence of the activities. 

 
13.4 The Contractor shall submit to the Engineer for approval an update Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor 
does not submit an updated Programme within the period, the Engineer may 
withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on which 
the overdue Programme has been submitted. 
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13.5 The Engineer‟s approval of the Programme shall not alter the Contractor‟s 
obligations. 

 

14. Extension of Time 

 
14.1 If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 
grounds, he shall apply, in writing, to the Engineer-in-Charge, on account of which 
he desires such extension. Engineer-in-Charge shall forward the aforesaid 
application to the Competent Authority as prescribed. 

 
14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for 
finality of work. Such extensions shall be granted in accordance with provisions 
under clause-15 of this agreement. 

 
14.3 In case the work is already in progress, the Contractor shall proceed with the execution 

of the works, including maintenance thereof, pending of the decision of the 
competent authority as aforesaid with all due diligence. 

 

15. Compensation for Delay 

 
15.1 The time allowed for carrying out the works, as entered in the agreement, shall be 

strictly observed by the Contractor.  
15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with. 

 
15.3 In the event milestones are laid down in the Contract Data for execution of the works, 

the contractor shall have to ensure strict adherence to the same. 

 
15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

 
15.5 In the event of delay in execution of the Works as per the timelines mentioned on the 

Contract Data the Engineer-in-Charge shall retain from the bills of the Contractor 
amount equal to the liquidated damages leviable until the Contractor make such 
delays good. However, the Engineer-in-Charge shall accept bankable security in lieu 
of retaining such amount. 

 
15.6 If the Contractor is given extension of time after liquidated damages have been paid, 

the Engineer-in-Charge shall correct any over payment of liquidated damages by the 
Contractor in the next payment certificate. 

 
15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 
adjusted against the liquidated damages levied. 

 

16. Contractor’s quoted percentage 
 

The Contractor‟s quoted percentage rate referred to in the “Bid for works” will be 
deducted/ added from/ to the net amount of the bill after deducting the cost of material 
supplied by the department. 
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C. Quality Control 
 

17. Tests 
 

17.1   The Contractor shall be responsible for: 
 

a. Carrying out the tests prescribed in specifications, and  
b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere.  
c. At least 20% test of material of prescribed frequencies should be carried out by 

Engineering College/MPPWD as directed by Engineer-in-Charge. The charges 
for the same paid by the contractor. 

 

17.2 The contractor shall have to establish field laboratory within the time specified and 
having such equipments as are specified in the Contract Data. 

 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 
specified in the Contract Data. 

 

18. Correction of Defects noticed during the Defect Liability Period 
 

18.1   The Defect Liability Period of work in the contract shall be as per the Contract Data. 
 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 
before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

 
18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 

the satisfaction of the Engineer, within the time specified by the Engineer, the 
Engineer will assess the cost of having the Defect corrected, and the cost of 
correction of the Defect shall be recovered from the Performance Security or any 
amount due or that may become due to the contractor and other available securities. 

 
D. Cost Control 

 
19. Variations – Change in original Specifications, Designs and Drawings etc. 

 
19.1 The Engineer-in-Charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 
instructions that may appear to him to be necessary during the progress of the work 
and the contractor shall carry out the work in accordance with any instructions 
which may be given to him in writing signed by the Engineer-in-Charge and such 
alterations, omission, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work, which the contractor may be directed to 
do in the manner above specified, as part of the work, shall be carried out by the 
contractor on the same conditions in all respects on which he agrees to do the main 
work. 

 
19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer-in-Charge shall be conclusive as to such proportion. 
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20. Extra Items 

 
20.1 All such items which are not included in the priced BOQ shall be treated as extra 

items.  
21. Payments for Variations and / or Extra Quantities 

 
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 

under this clause shall be worked out in accordance with the following provisions in 
their respective order:- 

 
a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work. 

 
b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender percentage 
on the concerning SOR rate. 

 

Note:-All SoR amendment applicable upto issue date of NIT. 

 

c. If the rates for the altered or substituted work are not provided in applicable SOR  
– such rates will be derived from the rates for a s imilar class (type) of work as is 
provided in the contract (priced BOQ) for the work. 

 
d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above – then the ra tes for such composite work 
item shall be worked out on the basis of the concerned Schedule of Rates 
minus/plus the percentage quoted by the contractor. 

 
e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be determined 
in the manner specified in sub clause (b) to (d) above, the rate for such part or 
parts will be determined by the Competent Authority as defined in the Contract 
Data on the basis of the rate analysis derived out of prevailing market rates when 
the work was done. 

 
f. But under no circumstances, the contractor shall suspend the work on the plea of 

non-acceptability of rates on items failing under sub clause (a) to (e). In case the 
contractor does not accept the rate approved by the Engineer-in-Charge for a 
particular item, the contractor shall continue to carry out the item at the rates 
determined by the Competent Authority. The decision on the final rates payable 
shall be arrived at through the dispute settlement procedure. 

 

22. No compensation for alterations in or restriction of work to be carried out. 

 
22.1 If at any time after the commencement of the work, the Engineer-in-Charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 
bid to be carried out; the Engineer-in-Charge shall give notice in writing of the fact 
to the contractor and withdraw that whole or any part of the work. 
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22.2 The contractor shall have no claim to any payments or compensation whatsoever, on 
account of any profit or advantage which he might have derived from the execution 
of work in full or on account of any loss incurred for idle men and machinery due to 
any alteration or restriction of work for whatsoever reason. 

 

22.3 The Engineer-in-Charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights. 

 

23. No Interest Payable 

 
No interest shall be payable to the Contractor on any payment due or awarded by any 
authority. 

 

24. Recovery from Contractors 

 
Whenever any claim against the Contractor for the payment arises under the contract, the 
Department may be entitled to recover such sum by: 

 
(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and/or any sums payable 
under the contract to the contractor. 

 
(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 

sum may be recovered from any payment due to the contractor under any other 
contract of the department, including the securities which become due for release. 

 
(c) The department shall, further have an additional right to effect recoveries as arrears 

of land revenue under the M.P. Land Revenue Code. 

 
25. Tax 

 
25.1 The rates quoted by the contractor shall be deemed to be inclusive of the commercial 

tax and other levies, duties, cess, toll, taxes of Central and State Governments, local 
bodies and authorities. 

 
25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be borne 
by the contractor. 

 
25.3 Any changes in the taxes due to change in legislation or for any other reason shall not 

be payable to the contractor. 

 

26. Check Measurements 

 
26.1 The department reserves to itself the right to prescribe a scale of check measurement 

of work in general or specific scale for specific works or by other special orders. 

 
26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officers(s), and the former will become the basis of the payment. 

 
26.3   Any  over/excess  payments  detected,  as  a  result  of  such  check  measurement  or 

otherwise at any stage up to the date of completion of the defect liability period 
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specified in this contract, shall be recoverable from the Contractor, as per clause 24 
above. 

 

27. Termination by Engineer-in-Charge 

 
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer-in-

Charge may by notice require the Contractor to make good the failure and to remedy 
it within a specified reasonable time. 

 

27.2   The Engineer-in-Charge shall be entitled to terminate the Contract if the Contractor 

 
(a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the contract;  
(b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  
(c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time;  
(d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  
(e) the Contractor has delayed the completion of the works by such duration for 

which the maximum amount of liquidated damages is recoverable;  
(f) If the Contractor fails to deploy machinery and equipment or personnel or set 

up a field laboratory as specified in the Contract Data;  
(g) If the Contractor, in the judgment of the Engineer-in-Charge has engaged in 

corrupt or fraudulent practices in completing for or in executing the contract; 
(h) Any other fundamental breaches as specified in the Contract Data. 

 

27.3 In any of these events or circumstances, the Engineer-in-Charge may, upon giving 
14 days notice to the Contractor, terminate the Contract and expel the Contractor 
from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the 
Engineer-in-Charge may terminate the Contract immediately. 

 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 
convenience by giving notice to the Contractor. 

 

28. Payment upon Termination 

 
28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less Advance Payments and 
Penalty as indicated in the Contract Data. The amount so arrived at shall be 
determined by the Engineer-in-Charge and shall be final and binding on both the 
parties. 

 
28.2   Payment on termination under clause 27.4 above –  

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor‟s personnel employed solely on the Works, and the 

Contractor‟s costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to be deducted at source as per applicable law. 
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28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 
the difference shall be recovered as per clause 24 above. 

 

29. Performance Security 

 
The Contractor shall have to submit performance security 5% of contract amount and 
additional performance security, if any, as specified in the Bid Data Sheet at the time of 
signing of the contract. The contractor shall have to ensure that such performance security 
and additional performance security, if any, remains valid for the period as specified in the 
Contract Data. 

 

30. Security Deposit 

 
30.1  Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 
exceed the percentage of Contract Price specified in the Contract Data. 

 
30.2  The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 
beyond the completion of Defect Liability Period/ extended Defect Liability Period. 

 

30.3   The Security Deposit shall be refunded on completion of Defect Liability Period. The    

additional performance security shall be refunded on satisfactory completion of the 

work. 

 

31. Price Adjustment 
 

31.1 Applicability 

 

1. Price adjustment shall be applicable only if provided for in the Contract Data.  
2. The price of adjustment clause shall apply only for the works executed from 

the date of signing of the agreement until the end of the initial intended 
completion date or extensions granted for reasons attributed to the Employer 
by the Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons attributed to 
the Contractor.  

4. In the Force Majeure event the price escalation clause shall apply. 

 

31.2 Procedure  
1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels, and lubricants in accordance with following principles 
and procedures and as per formula given in the contract data. 

 
2. The price adjustable shall be determined during each quarter from the formula 

given in the contract data 

 
3. Following expression and meaning are assigned to the work done during each 

quarter:  
R = Total value of work during the quarter. It would include the amount of 
secured advance granted, if any, during the quarter, less the amount of secured 
advance recovered, if any during the quarter, less value of material issued by the 
department, if any, during the quarter. 
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4. Weightages of various components of the work shall be as per the Contract Data. 

 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is 
not covered by the provisions of this or other clauses in the contract, the unit rates 
and prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 

 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the indices relevant of the calendar 
month. 

 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the 
same shall be recovered from the sums payable to the contractor. 

 

32. Mobilization and Construction Machinery Advance 
 

32.1   Payment of advances shall be applicable if provided in the Contract Data. 

 
32.2 If applicable, the Engineer in charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against Provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 
advance payment. The guarantee shall remain effective until the advance payment 
has been repaid, but the amount of the guarantee shall be progressively reduced by 
the amounts repaid by the contractor. 

 

32.3   The rate of interest chargeable shall be as per Contract Data. 

 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost 

of construction machinery and admissible only for new construction machinery. 

 
32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall 

be taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages. 

 

33. Secured Advance 
 

33.1   Payment of secured Advance shall be applicable if provided in the Contract Data. 

 
33.2 If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in 
the name as stated in the Contract Data, in amounts equal to the advance payment. 
The guarantee shall remain effective until the advance payment has been adjusted, 
but the amount of the guarantee shall be progressively reduced by the amounts 
adjusted by the contractor. 

 
33.3 The Amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 
 

 

51 



33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

 

34. Payment Certificates 
 

The payment to the contractor will be as follows for construction work: 

 
(a) The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with 
detailed measurement of the items of work executed. 

 
(b) The Engineer shall check the contractor‟s monthly statement and certify the amount 

to be paid to the contractor. 

 
(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/Engineer-in-charge. 

 
(d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of quantities completed. 

 
(e) The value of work executed shall also include the valuation of variations and 

compensation Events. 

 
(f) All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 

 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

 
(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed. 

 

(i) Intermediate payment shall not be preclude the requiring of bad, unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed or be 
considered as an admission of the due performance of the contractor any part 
thereof, in any respect or the occurring of any claim. 

 
(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

 

 

E. Finishing the Contract 
 

35. Completion Certificate 

 
35.1 A Completion Certificate in the prescribed format in contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work. 

 
35.2 After Final payment to the contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge. 
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36. Final Account 

 
36.1 The Contractor Shall Supply the Engineer with a detailed account of the total amount 

that the contractor considers payable for works under the contract within 21 days of 
issue of certificate of physical completion of works. The Engineer shall issue a 
Defects Liability Certificate and certify any payment that is due to the Contractor 
within 45 days of receiving the Contractor‟s account if it is correct and complete. If 
the account is not correct or complete, the Engineer shall issue within 45 days a 
schedule that states the scope of the corrections or additions that are necessary, If 
the Account is still unsatisfactory after it has been resubmitted, the matter shall be 
referred to the Competent Authority as defined in the Contract Data, who shall 
decide on the amount payable to the Contractor after hearing the Contractor and the 
Engineer in charge. 

 
36.2 In case the account is not received within 21 days of issue of Certificate of Completion 

as provided in Clause 35.1 above, the Engineer shall proceed to finalise the account 
and issue a payment certificate within 28 days. 

 

 

F. Other Conditions of Contract 
 

37. Currencies 
 

All payments will be made in Indian Rupees. 

 

38. Labour 

 
38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

 
38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 

in such form and at such intervals as the Engineer may prescribe, showing the staff and 

the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require. 

 

39. Compliance with Labour Regulations 

 
39.1   During continuance of  the  Contract, the  Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments band rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or 

Central Government or local authority. Salient features of some of the major  labour  

laws  that  are  applicable  to  construction  industry  are  given  in  the Contract  Data. 

The  Contractor shall  keep  the  Employer indemnified in case  any action  is  taken  

against  the  Employer  by  the  competent  authority  on  account  of contravention  of  

any  of  the  provisions  of  any  Act  or  rules  made  their  under, regulations or 

notifications including  amendments . If the Employer is caused to pay or reimburse, 

Such amounts as may be necessary to cause or observe, or for non-observance  of  the  

provisions  stipulated  in  the  notifications  /byelaws/Acts/Rules/ 
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regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct from any money due to the 
Contractor including his amount of performance security. The Employer /Engineer 
shall also have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer . The 
Employees of the Contractor and the Sub-contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

 

40. Audit and Technical Examination 

 
Government / Madhya Pradesh Audhyogik Kendra Vikas Nigam (I) Ltd. Indore shall have 
the right to cause an audit and technical examination of the works and the final bill of the 
contract including all supporting vouchers , Abstract etc. to be made after payment of the 
final bill and if as a result of such audit and technical examination any sum is found to have 
been overpaid in respect of any work done by the contractor under the contract and found 
not to, have been overpaid in respect of any work done by the contractor under the contract 
or any work claimed by him to have been done under the contract and found not to, have 
been executed , the Contractor shall be liable to refund the amount of overpayment and it 
shall be lawful for Government / Madhya Pradesh Audhyogik Kendra Vikas Nigam (I) Ltd. 
Indore to recover the same from him in the manner prescribed in clause 24 above and if it is 
found that the Contractor was paid less than what was due to him, under the contract in 
respect of any work executed by him under it, the amount of such under payment shall be 
duly paid by Government / Madhya Pradesh Audhyogik Kendra Vikas Nigam (I) Ltd. 
Indore to the Contractor. 

 

41. Death or Permanent Invalidity of Contractor 

 
If the Contractor is an individual or a proprietary concern, partnership concern, dies during 
the currency of the contract or becomes permanently incapacitated, where the surviving 
partners are only minors, the contracts shall be closed without levying any damages/ 
compensation as provided for in clause 28.2 of the contract agreement. However, if the 
competent authority shall enter into a fresh agreement for the remaining work strictly on the 
same terms and conditions under which the contract was awarded. 

 

42. Jurisdiction 

 
This Contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the place 
where this agreement is entered into. No other jurisdiction shall be applicable. 

 

43. Goods & Service Tax 

 

The Tender/offer is being invited exclusive of GST.  

 

 

 

[End of GCC] 
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      Contract Data    
             

GCC   
Particulars 

    
Data 

  

Clause 
        

            

1.14 Employer      MPAKVN Bhopal 

1.15 Engineer       Assistant Engineer   

1.16 Engineer-in-Charge    Executive Engineer   

1.22 Stipulated period of completion  2 Months including rainy season 

3 Language & Law of Contract  English    

4 Address  &  contact  details  of  the As per Annexure – H   

 Contractor           

 Address  &  contact  details  of  the Executive Engineer, Tawa Complex, first 
 Employer/Engineer-  Phone,  Fax,  e- floor,  Bittan MArket,  E-5, Arera Colony 
 mail       Bhopal    

        Phone – 0755-2420301-3 
        Fax – 0755-2420277   
        E-mail –  mpakvnbhopal@yahoo.co.in 
          

5 Subcontracting permitted for the No    

 Contract Value          

6 Technical Personnel to be provided by As per Annexure-I (Format I-3) 
 the Contractor – requirement, &       
       

 Penalty,  if required Technical  
 Personnel not employed     
         
        Diploma Holder.   

10 Specifications     As per Annexure – E   

 Drawings       As per Annexure – N   

12 Competent Authority for deciding Managing Director, MPAKVN  
 dispute under Dispute Resolution Bhopal    

 System            

 Appellate  Authority   for deciding Chairman,   MPAKVN   Bhopal 
 dispute under Dispute Resolution (Managing Director, MPTRIFAC, Bhopal) 
 System            

13 Period  for  submission  of  updated Every month or at the end of Mile stone 
 construction program    whichever is less   

 Amount   to   be   withheld   for   not     

 submitting construction program in      

 the prescribed period         

14 Competent Authority for   granting Managing Director, MPAKVN  
 Time Extension     Bhopal    

15 Milestones laid down for the Contract YES    
      

 If Yes, details of Milestones  As per Annexure – O   
        

 Liquidated damage    As per Annexure –  P   
        

17 List of equipment for lab    As per Annexure –  Q   
          

 Time to establish lab         

 Penalty  for  not  establishing  field NO     

 Laboratory           

18 Defect Liability Period    1 Years  
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GCC 
Particulars 

 
Data 

 

Clause 
  

    

21 Competent Authority for  determining    

 the rate    
     

27 Any  other  condition  for  breach  of    

 contract    

28 Penalty Penalty shall include:  

  a.  Security deposit as per clause 30 of General 

   Conditions of Contract and  

  b. Liquidated Damages imposed as per clause 

   15  or  Performance  Security  (Guarantee) 
   including Additional Performance Security 

   (Guarantee),  if  any,  as  per  clause  29  of 
   General Conditions of Contract, whichever 

   is higher  
    

29 Performance guarantee (Security) shall be 
valid up to 

Performance Guarantee (Security) valid upto 
Three months beyond the completion of defect 
liability period (Maintence Guarantee period) 

30 Security  Deposit  to  be  deducted  from At the rate of 5%  

 each running bill    
     

 Maximum limit of deduction of Security Up to 5% of Final Contract Amount  

 Deposit    
     

31 Price Adjustment formula and procedure No  

 to calculate    
     

31.1(1) Price adjustment shall be applicable No  
    

32 Mobilization and Construction Machinery No Mobilization and Construction Machinery 
 Advance Applicable Advance payable  
     

33 33.1 Secured Advance Applicable No  

    

 33.2    If    yes,    Unconditional   Bank In the format prescribed in Annexure - T 
 Guarantee    
    

 33.2 If yes, Amount of Secured Advance 75% of value of material as determined by the 
  Engineer-in-Charge  
    

 33.3  If  yes,  Conditions  for  Secured a. The materials are in-accordance with the 
 Advance  specification for works:  
    

  b. Such materials have been delivered to site, 
   and  are  properly  stored  and  protected 
   against  damage  or  deterioration  to  the 
   satisfaction of the Engineer. The contractor 
   shall store the bulk material in measurable 
   stacks.;  

  c. The Contractor‟s records Of the 
   requirements,  orders,  receipt  and  use  of 
   materials are kept in a form approved by 

   the  Engineer  and  such  records  shall  be 
   available for inspection by the Engineer; 
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GCC 
Particulars 

  
Data 

 

Clause 
   

     

  d. The  contractor  has  submitted  with  his 
   monthly statement the estimated value of 
   the  materials  on  site  together  with  such 
   documents  as  may  be  required  by  the 

   Engineer for the purpose of  valuation of 

   the  materials  and  providing  evidence  of 
   ownership and payment thereof; 
    

  e. Ownership  of  such  materials  shall  be 
   deemed to vest in the Employer for which 
   the Contractor has submitted an Indemnity 
   Bond in an acceptable format; and 
    

  f. The quantity of materials are not excessive 
   and shall be used within a reasonable time 
   as determined by the Engineer. 
    

 33.4 If yes, Recovery of Secured advance The  advance   shall  be  repaid   from   each 
  succeeding  monthly  payments  to  the  extent 

  materials  (for  which  advance  was previously 

  paid) have been incorporated into the Works. 
    

35 Completion  Certificate  –  after  physical As per Annexure – U  

 completion of the work     
    

 Final Completion Certificate – after final As per Annexure – V  

 payment on completion of the Work     
     

36 Competent Authority Managing Director, MPAKVN  
  Bhopal   
    

39 Salient  features  of  some  of  the  major As per Annexure – W  
     

 labour laws that are applicable     
     

41 Competent Authority Managing Director, MPAKVN  
  Bhopal   
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ANNEXURE – N  
(See clause 10 of Section 3-GCC) 

 

 

Drawings 
 

Detail Drawing can be seen in the office of the Executive Engineer, Tawa Complex, First 

Floor, Bittan Market, E-5 Arera Colony, Bhopal M.P. 
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S.No. Milestone Duration Achievement 
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ANNEXURE – P  
(See clause 15 of Section 3-GCC) 

 

Compensation for Delay 

 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable 

to the contractor, the Employer shall retain an amount from the sums payable and due to the 

contractor as per following scale – 

 

i. Slippage up to 25% in financial target during the milestone under consideration 
 

– 2.5% of the work remained unexecuted in the related time span. 

 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration 
 

– 5% of the work remained unexecuted in the related  time span. 

 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration 
 

– 7.5% of the work remained unexecuted in the related time span. 

 
iv. Slippage exceeding 75% in financial target during the milestone under 

consideration - 10% of the work remained unexecuted in the related time span. 

 

Note: For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period of 

completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which 

are granted to the Contractor for either Employer‟s default of Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited 

to a maximum of 10% of contract price. 

 

The decision of Managing Director shall be final and binding upon both the parties. 
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ANNEXURE – Q  
(See clause 17 of Section 3-GCC) 

 

List of Equipment for Quality Control Lab 
 

( As submitted by the bidder ) 

 

(Not Applicable) 
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      Annexure – R 
     (See clause 31 of section 3 –ITB) 

   Price Adjustment 

   (NA)   

The formulas for adjustment of price are as follow:   

R= Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

Weightages* of component in the work   
       

  
S. No. Component 

 Percentage of  
   

component in the work 
 

      

  1 Cement –  Pc    

  2 Steel - Ps    

  3 Bitumen - Pb    

  4 POL - Pt    

 

¶ Weightages of various components of the work shall be determined by the 
component technical sanction authority. 

 

Adjustment for cement component 
 

Price adjustment for increase or decrease in the cost of cement procured by the contractor 
shall be paid in accordance with the following formula: 

 

VC= 0.85 x Pc/100x R x (C1-C0)/C0 
 

Vc= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for cement 
 

C0= The all India wholesale price index for Grey cement on the date of opening of Bids 

as published by the Ministry of Industrial Development, Government of India, New 
Delhi. (www.eaindustry.nic.in) 

 

C1= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in) 

 

Pc= Percentage of cement component of the work 
 

Note: For the application of this clause, index of Grey Cement has been chosen to 
represent Cement group. 

 

Adjustment of steel component 
 

Price adjustment for increase or decrease in the cost of steel procured by the Contractor 
shall be paid in accordance with the following formula: 

 

Vs= 0.85 x Ps/100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for steel. 
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S0= The all India wholesale price index for steel (Bars and Rods) on the date of opening 

of Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in) 

 

S1= The all India average wholesale price index for steel (Bars and Rods) for the month 

under consideration as published by Ministry of Industrial Development, New 
Delhi. (www.eaindustry.nic.in) 

 

Ps= Percentage of steel component of the work 
 

Note: For the application of this clause, index of Bars and Rods has been chosen to represent steel 
group. 

 

Adjustment of bitumen component 
 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance 
with the following formula: 

 

Vb= 0.85 x Pb/100 x R x (B1-B0) / B0 
 

Vb= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for bitumen. 
 

B0= The official retail price of bitumen at the IOC depot at nearest center on the date of 

opening of Bids. 
 

B1= The official retail price of bitumen of IOC depot at nearest center for the 15
th

 day of 
the month under consideration. 

 

Pb= Percentage of bitumen component of the work 

 

Adjustment of POL (fuel and lubricant) component 
 

Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in 
accordance with the following formula: 

 

Vf= 0.85 x Pf/100 x R x (F1-F0) / F0 
 

Vf= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants. 
 

F0= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps 

of IOC at nearest centre on the date of opening of Bids. 
 

F1= The official retail price of HSD at the existing consumer pumps of IOC at nearest 

centre for the 15
th

 day of month of the under consideration. 
 

Pf= Percentage of fuel and lubricants component of the work 

 

Note: For the application of this clause, the price of High Speed Diesel has been chosen to 
represent fuel and lubricants group. 
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Annexure –S  
(See clause 32 of Section 3-GCC) 

 

Bank Guarantee form for Mobilization and Construction Machinery Advance 

(NA) 
 

To 
 

……………………………. (name of Employer) 
 

……………………………. (name of Employer) 
 

……………………………. (name of Contractor) 

 

In accordance with the provisions of the General Conditions of Contract, clause 31 
 

(“Mobilization and Construction Machinery Advance”) 
 

…………………………… (name and address of Contractor”) (here 
 

shall deposit with …………………….. (name of Employer) a 
 

faithful performance under the said Clause of 
 

………………………….. (amount of Guarantee)* …………………………… (in 

 
of the above-mentioned Contract 

 
in after called “the Contractor”) 

 
bank guarantee to his proper and 

 
the Contract in an amount of 
 

words). 

 

We, the ……………………………… (bank of financial institutio n), as instructed by the 
 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as surety 
 

merely, the payment to …………………………… (name of Employe r) on his first demand 

without 
 

whatsoever right of obligation on our part and without his first claim to the Contractor, in the amount 
 

 

not exceeding ………………………. (amount of guarantee)* 

…………………………………………. (in words). 

 

We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed there under or of any of the Contract documents which may be 

made between ……………………………….. (name of Employer) and the Contractor, shall in any 
 

way release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 

This guarantee shall remain valid and in full effect from the date of the advance payment 
 

under the Contract until …………………… (name of Employer ) receives full repayment of the 
 

same amount from the Contractor. 

 

Yours truly, 

 

Signature and Seal ……………………………………… 
 

Name of Bank/Financial Institution…………………….. 

 

Address ………………………………………………… 

 

Date ……………………………………………………. 
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Annexure –T 
(See clause 33 of Section 3-GCC) 

 

Bank Guarantee form for Secured Advance 

(NA) 

 

INDENTURE FOR SECURED ADVANCES 
 

 

This 

 

 

indenture 

 

 

made 

 

 

the 

 

 
…………………… 

 

 

day 

 

 

of 

 

 
…………….. 

 

 

2 

 

 
0…… 

 
BETWEEN …………………… (hereinafter called the contractor 

 
which expression shall where the 

 
context so admits or implies be deemed to include his executors, administrators and assigns) or the 

one part and the Employer of the other part. 

 
Whereas by an agreement dated …………………. (hereinafte 

 

r called the said agreement) the 
 

contractor has agreed. 

 

AND  WHEREAS  the  contractor  has  applied  to  the  Employer  that  he  may  be  allowed 
 

advanced on the security of materials absolutely belonging to him and brought by him to the site of 
 

the works the subject of the said agreement for use in the construction of such of the works as he has 
 

undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and 
 

labour and other charges). 

 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees 
 

……………………………. On the security of materials the quant ities and other particulars of 

which 
 

are detailed in Accounts of Secured Advance attached to the Running Account Bill for the said 
 

works signed by the Contractor on ……………… date the E mployer has reserved to himself the 
 

option of making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works. 

 

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
 

consideration of the sum of Rs. ……………………..on or bef 
 
ore the execution of these presents 

 
paid 

 
to 

 
the 

 
Contractor 

 
by 

 
the 

 
Employer 

 
(the 

 
receipt 

 
where 

 
of 

 
the 

 
Contractor 

 
doth 

 
hereby 

 
acknowledge) and of such further advances (if any) as may be made to him as a for said the 

 
Contractor doth hereby covenant and agree with the President and declare as follows: 

 

That the said sum of Rupees …………………………… so advanced by the Employer to 

 

(1) The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall 
be employed by the Contractor in or towards expending the execution of the said works and 
for no other purpose whatsoever. 

 
(2) That the materials details in the said account of Secured Advances which have been offered 

to and accepted by the Employer as security are absolutely the Contractor‟s own propriety 
and free from encumbrances of any kind and the contractor will not make any application 
for or receive a further advance on the security of materials which are not absolutely his 
own property and free from encumbrances of any kind and the Contractor indemnified the 
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Employer against all claims to any materials in respect of which an advance has be made to 
him as aforesaid. 

 

(3) That the materials detailed in the said account of Secured Advances and all other materials 
on the security of which any further advance or advances may hereafter be made as 
aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the 
execution of the said works in accordance with the directions of the Engineer. 

 
(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that 
until used in construction as aforesaid the said materials shall remain at the site of the said 
works in the Contractor‟s custody and on his own responsibility and shall at all times be 
open to inspection by the Engineer or any officer authorized by him. In the event of the said 
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated 
in a greater degree than is due to reasonable use and wear thereof the Contractor will 
forthwith replace the same with other materials of like quality or repair and make good the 
same required by the Engineer. 

 
(5) That the said materials shall not be removed from the site of the said works except with the 

written permission of the Engineer or an officer authorized by him on that behalf. 

 
(6) That the advances shall be repayable in full when or before the Contract receives payment 

form the Employer of the price payable to him for the said works under the terms and 
provisions of the said agreement. Provided that if any intermediate payments are made to 
the Contractor on account of work done than on the occasion of each such payment the 
Employer will be at liberty to make a recovery from the Contractor‟s bill for such payment 
by deducting there from the value of the said materials than actually used in the 
construction and in respect of which recovery has not been made previously, the value for 
this purpose being determined in respect of each description of materials at the rates at 
which the amounts of the advances made under these presents were calculated. 

 
(7) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents 
the total amount of the advance or advances that may still be owing of the Employer shall 
immediately on the happening of such default be repayable by the Contractor to be the 
Employer together with interest thereon at twelve percent per annum from the date or 
respective dates of such advance or advances to the date of repayment and with all costs, 
charges, damages and expenses incurred by the Employer in or for the recovery thereof or 
the enforcement of this security or otherwise by reason of the default of the Contractor and 
the Contractor hereby covenants and agrees with the employer to reply and pay the same 
respectively to him accordingly. 

 
(8) That the Contractor hereby charges all the said materials with the repayment to the Employer of 

the said sum of Rupees.................................................and any further sum of sums advanced as 

aforesaid and all costs, charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in 

the said agreement and without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall become-enforceable and 

the money owing shall not be paid in accordance there with the Employer may at any time 

thereafter adopt all or any of the following courses as he may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of the said 
works on behalf of the Contractor in accordance with the provision in that behalf 
contained in the said agreement debiting the Contractor with the actual cost of 
effecting such completion and the amount due to the Contractor with the value of 
work done as if he had carried it out in accordance with the said agreement and at 
the rates thereby provided. If the balance is against the Contractor, he is to pay same 
to Employer on demand. 

 
(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 
due to the Contractor under the said agreement. 

 
(9) That except in the event of such default on the part of the Contractor as aforesaid interest on 

the said advance shall not be payable. 

 
(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which 
has not been here-in-before expressly provide for the same shall be referred to the 
Employer whose decision shall be final and the provision of the Indian Arbitration Act for 
the time being in force shall apply to any such reference. 
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Annexure – U 
 

(See clause 35 of Section 3 –GCC) 

 

Physical Completion Certificate 
 

 

Name of Work: 

 

…………………………………………………………………………………………………. 
 

…………………………………………………………………………………………………. 

 

…………………………………………………………………………………………………. 
 

 

Agreement No. ………………………………. Date …………………………….. 
 

 

Amount of Contract Rs. ………………………………………………………….. 
 

 

Name of Agency: ………………………………………………………………….. 
 

 

Used MB No. ………………………………………………. 
 

 

Last measurement recorded: 

 

a. Page No. & MB No. …………………………………………… 
 

b. Date ……………………………………………………………. 
 
 
 

Certified that the above mentioned work was physically completed on ……………………… 
 

(date) and taken over on ……………………….. (date) and tha t I have satisfied 

best of my ability that the work has been done properly. 

 
myself to 

 

Date of issued 

 

Executive Engineer 

 

……………………………… 

 

……………………………… 
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Annexure – V 
(See clause 35 of Section 3 –GCC) 

 

Final Completion Certificate 
 

Name of Work: 

 

…………………………………………………………………………………………………. 
 

…………………………………………………………………………………………………. 

 

…………………………………………………………………………………………………. 
 

Agreement No. ………………………………. Date …………………………….. 

 

Name of Agency: ………………………………………………………………….. 
 

Used MB No. ………………………………………………. 

 

Last measurement recorded: 

 

a. Page No. & MB No. …………………………………………… 

 
b. Date ……………………………………………………………. 

 

Certified that the above mentioned work was physically completed on ……………………… 
 

(date) and taken over on ……………………….. (date). 

 

Agreemented amount Rs. ……………………… 

 

Final amount paid to contractor Rs. ………………… 
 

Incumbency of officers for the work. 

 

I have satisfied myself to best of my ability that the work has been done properly. 
 

 

Date of issue: 

 

Executive Engineer  
……………………………… 

 

……………………………… 
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Annexure – W 
(see clause 39 of Section 3 – GCC) 

 

Salient Features of some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury 
by accident arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed 
minimum days (say, 15 days) wages for every completed year of service the Act is 
applicable to all establishments employing the prescribed minimum number (say, 10) or 
more employees. 

 
c) Employees P.F. and miscellaneous Provisions Act 1952:- The Ac provides for monthly 

contributions by the employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are: 

 
i. Pension or Family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death. 

 
d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 

 
e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal Employer 
by the law. The Principal Employer is required to take Certificate of Registration and the 
Contractor is required to take license from the designated Officer. The act is applicable to 
the establishments or Contractor of Principal Employer if they employ prescribed minimum 
(say, 20) or more contract labour. 

 
f) Minimum Wages Act1948:- The Employer is to pay not less than the minimum wages fixed 

by appropriate Government as per provision of the Act if the employment is a scheduled 

employment. Construction of buildings, roads, runways is scheduled employment. 

 
g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

 
h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in 
certain circumstances. States may have different number of employment size. 
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j) Industrial Disputes Acct 1947:- The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all 

establishments employing prescribed minimum (say, 100 or 50). The Act provides for 
laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and gets these certified by the designated Authority. 

 
l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions 

of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment 
of child labour is prohibited in building and construction industry. 

 
n) Inter-state Migrants Workmen’s (Regulation of Employment & Condition of 

Service)Act 1979:- The Act is applicable to an establishment which employs prescribed 
minimum (say, five) or more inter-state migrants workmen through an intermediary (who 
has recruited workmen in one state for employment in the establishment situated in other 
state). The Inter-State migrant workmen, in an establishment to which this act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 
Travelling expenses from home up to the establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment & 

Condition of Service) Act 1996:-) All the establishment who carry on any building or 
other construction work and employs the prescribed minimum (say, 10) or more workers 
are covered under this Act. All such establishment are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to provide safety measures, such as canteens, 
first-aid facilities, ambulance, housing accommodations for workers near the work place 
etc. The Employer to whom the Act applies to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

 
p) Factories Act 1948:- The Act lays down the procedure for approval of program before 

setting up factory, health and safety provision, welfare provision, working hours, annual 
earn leave and rendering information regarding accident or dangerous occurrence to 
designated authorities. It is applicable to premises employing the prescribed minimum (say, 
10) persons or more with aid of power or another prescribed minimum (say, 20) or more 
persons without the aid of power engaged in manufacturing process. 
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SECTION 3 
 

Conditions of Contract  

Part – II Special Conditions of Contract [SCC] 
 

Operation & Maintenance of high mast & street light at I/A 

Readymade Garment complex & Electronic complex for a 

period of 24 months. 
 

1. Bidder should quote rates exclusive of GST & including all taxes.   
2. Bidder should follow all safety rules as per Govt. Norms and MP Electricity rules.  
3. All the risk during the operation and maintenance of street lights work will be lie with 

contractor. Contractor will take all the safety measure and equipments during the execution of 

work.  
4. Any Item may be increase/decrease as per site condition will be decided during the execution 

of work.  
5. Bidder has to provide all the necessary material for repairing and maintenance on his own cost.  
6. Street Light will have to be maintained for 2 years by bidder, if performance not found 

satisfactory .rates will be deducted on pro rata basis.  
7. All scaffolding/labour/material charges will be borne by contractor.  
8. One no. of licencee electrician have to attend the fault and operation and maintenance work all 

the times.  
9. 100% light should be operational every time (lighted).  
10. Contractor have to submit joint inception report with running bills.  
11. Performance guarantee 5% will be released after successful completion of maintenance 

period.  
12. Bidder should possess „A‟ class electrical licence in his own name.  
13. The tenderer must visit the individual sites of street light installations and should acquaint 

himself with the present conditions of street light system and quote accordingly.  
14. Any breakage, theft and burning of components of street light will be the responsibility of the 

contractor and he will replace it with the same make and with same rating and standards of the 

components. 
 

15. The timings regarding operation of the street light system will have to be set according to the 

instruction of the engineer in charge.  
16. The control panels must be maintained such that lock and key arrangements is there.  
17. Lock & key arrangements shall have to be compulsory provided by the contractor in all the 

control panels.  
18. It will be the responsibility of the contractor to hand over the lighting system in 

functional/working condition on the date of completion as per agreement. 
 
 
 
 

 

Executive Engineer 
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Technical Specification 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



DETAILED B.O.Q 
Name of work : Roof Renovation by G.I. Profile sheet of ware house at food park 

Pipariya, Distt. Hoshangabad 
S.No. Name of Particulars Quantity Unit Rate Amount Remark 

1. 

Demolishing brick work manually/ by mechanical means 
including stacking of serviceable material material and 
disposal of unserviceable material within 50 metres lead 
as per direction of Engineer-in-charge.  
(iii) In cement mortar. 
2x25.50x0.20x0.30=3.06 

3.06 CUM 438.30 1341.00 

MPPWD SOR. 
Building w.e.f. 

Dated 
01.08.2014   
P.No. 271, 

Item No. 15.6, 
15.6.3 

2. 

Dismantling roofing including ridges, hips valleys and 
gutters etc., and stacking the material within 50 metres 
lead of. 
Asbestos/Non asbestors  sheet. 
1x63.00x23.00 =1449.00 
1x63.00x5.00    =315.00 
                            1764.00 

1764.00 SQM 16.20 28577.00 
SOR. P.No. 

274, Item No. 
15.27.2  

3. 

Providing and fixing precoated galvanised iron profile 
sheets (size, shape and pitch of corrugation as approved 
by Engineer-in-charge) 0.50 mm + 0.05 %, total coated 
thickness with zinc coating 120 gsm as per IS: 277 in 240 
mpa steel grade, 5-7 microns epoxy primer on both side 
of the sheet and polyester top coat 15-18 microns. Sheet 
should have protective guard film of 25 microns 
minimum to avoid scratches while transportation and 

should be supplied in single length upto 12 metre or as 
desired by Engineer-in-charge. The sheet shall be fixed 
using self drilling /self tapping screws of size (5.5x 
55mm) with EPDM seal, complete upto any pitch in 
horizontal/ vertical or curved surfaces excluding the cost 
of purlins, rafters and trusses and including cutting to size 
and shape wherever required.  
63.00x23.00=1449.00 

63.00x5.00  =315.00 
                      1764.00 

1764.00 SQM 586.80 1035115.00 
SOR. P.No. 

200, Item No. 
12.15 

4. 

(i) Providing and fixing precoated galvanised steel 
sheet roofing accessories 0.50 mm + 0.05 % total coated 
thickness, Zinc coating 120gsm as per IS: 277 in 240 mpa 
steel grade, 5-7 microns epoxy primer on both side of the 

sheet and polyester top coat 15-18 microns using self 
drilling/ self tapping screws complete :   
12.16.1 Ridges plain (500 - 600mm).  
Meter 722.00 
0.80mm thick with zinc coating not less than 275gm/ m2 
Wore house 1x63.00= 63.00 

63.00 RM 649.80 40937.00 
SOR. P.No. 

200, Item No. 
12.16.1 

5. 

Brick work with well burnt chimney bricks in bulls patent 
trench kiln manufactured by ghoul process, crushing 
strength not less than 40kg/cm2 and water absorption not 
more than 15% in superstructure above plinth level and 
up top floor two level i/c curing etc complete. 
(i) Cement mortar 1:4 (1 cement : 4 sand)  
2x25.50x0.20x 0.30= 3.06 

3.06 CUM 5951.90 18213.00 
SOR. P.No. 85, 
Item No. 6.2.1 

6. 

20 mm cement plaster of mix. 

(i) 1:4 (1 cement :4 sand) 
2x25.50x0.30x3=35.38 

35.38 SQM 157.50 5573.00 
SOR. P.No. 

244, Item No. 
13.3.1 

           Total =  11,29,756.00 
  

 

 

 

 



SECTION 5 

 

AGREEMENT FORM  
This  agreement,  made  on  the  ………………………  day  of  …………… ……
 between  

……………………  (name  and  address  of  Employer)  (hereinafter  called  “the  Employer”)  and  
…………………………………… (name and address of contractor) her

 einafter called “the  
Contractor” of the other part.  

Whereas the Employer is desirous that the Contractor execute  
…………………………………...  
…………………………………….. (name and identification number of Contract) (hereinafter 

called  
“the Works”) and the Employer has accepted the Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein, at a cost of 

Rs…………………… 
 

NOW THIS AGREEMENT WITNESSED as follows:  
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to and 

they shall be deemed to form and be read and construed as part of this Agreement. 
 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works as remedy any defects therein in conformity in all aspects with 

the provisions of the contract.  
3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of works and the remedying the defects wherein Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and 

in the manner prescribed by the Contract. 
 

4. The following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz.  
i. Letter of Acceptance  
ii. Contractor‟s Bid  
iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  
vi. Drawings  
vii. Bill of Quantities and  
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties were to have caused this Agreement to be executed  
the day and year first before written.  

The Common Seal of ………………………………………………….. was hereun

 to  
affixed in the presence of:  

Signed, Sealed and Delivered by the said  
………………………....…………………………………….. in the presence of: 

Binding signature of Employer …………………………………………………… 


